सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 100

e-Stamp

Certificate No.	:	IN-KA53660895366605R
Certificate Issued Date	:	16-Feb-2019 03:49 PM
Account Reference	:	NONACC (FI)/ kakfcl08/ BANGALORE7/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08401221342056668R
Purchased by	:	M K R ENTERPRISES
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION
Second Party	:	M K R ENTERPRISES
Stamp Duty Paid By	:	M K R ENTERPRISES
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

सत्यमेव जयते

Acharya Souharda Credit Co-Operative Ltd.

Authorised Signatory

RS. 100

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/338 /2018-19, Dtd : 21/02/2019

1.This Agreement, entered this day .21.... of..02.... 2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar) and. Sri.. M/S MKR Enterprices,#04,6th Main,Postal colony Sanjaya Nagara Bangaluru-94. (Here in called Contractor) of Other part.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor ex

Name of Work:	Construction and Improvements of Culvert in Ramesh road pipeline in Mallasandra in ward no. 13
Pack. Est Cost:	10.00 Lakhs Indent No. 32614 / P-3250
Job Code:	013-18-000108
Administrative Approval:	EE/DD/AS/683/18-19, Dt:28.02.2017.
Technical Sanction:	CE/DZ/TS/601/18-19, Dt:28.02.2017
Tender Notification No& Date:	BBMP/EE/DD/Ten/07/2018-19 Dt:18.12.2018

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of **Rs. 884389.90** Rupees (Eight Lakhs Eighty Four Thousand Three Hundred Eighty Nine and Ninety Paise) (Which is-7.14 % Above SR of 2016-17) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	25000.00			E-procurement
FSD	44200.00	093237	16.02.2019	Karnataka Bank Sqanjay nagara Branch
Different DD	68000.00	237236	16.02.2019	Karnataka Bank Sqanjay nagara Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. All the bills Payment pertaining to above work The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract)
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palik
Dasarahalli Division, Bangalore-560

WITNESSES:

1.

2.

Scanned by CamScanner